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DEPARTMENT OF TRANSPORTATION
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ATTACHMENT A

SPECIFICATIONS

Standard Specifications for Roads and Bridges, 2015 Edition and Required Provisions, Supplemental
Specifications, and Special Provisions as included in the Proposal.

GENERAL NOTES

Contractor shall mill the existing centerline of Highway 12 in both the eastbound and westbound lanes
in accordance with the attached detail sheet. The milling operations shall be conducted in a way that
ensures that an approximate equal amount of milling occurs on both sides of the centerline longitudinal
crack. The Contractor will be limited to completing the eastbound lane in one day’s work and
completing the westbound lane the following day. In the event State forces have not completed paving
the eastbound lane at the end of the first day of work, the Contractor shall not begin second day milling
operations until such pavement is complete. The resulting milled surface shall be free of detrimental
ridges or grooves to the satisfaction of the Engineer. State forces will be responsible for sweeping and
placing asphalt concrete directly behind the milling operations. The State will also be responsible for all
Traffic Control throughout the project.

The Contractor shall be limited to work Monday thru Thursday of the work week. Contractor milling
operations shall also stop no later than 6 pm local time to allow for State forces to complete paving
work. No work shall be done the week from May 27t thru June 2" or the week of July 1 thru July 7 due
to Holiday traffic congestion. The Contractor shall coordinate his work with Melvin Malsom, Highway
Maintenance Supervisor (605) 626-3483.
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